

Basecamp Website Proposal

Prepared by CodeByCollins

Project Overview

This proposal outlines the development of a modern website for Basecamp designed to highlight the bar, casino, and lodging offerings while making it easy for visitors to find hours, view amenities, and contact the business.

The initial phase focuses on building a strong online presence that reflects the atmosphere of Basecamp and supports customers looking for information quickly from mobile devices. Future phases allow the website to expand into online room booking and event promotion tools as needed.

Phase 1 — Public Website Foundation

This phase establishes the primary website experience and provides customers with essential information about Basecamp's services and location.

Included Features

Custom-designed website reflecting Basecamp's mountain lodge atmosphere

Mobile-friendly layout optimized for phones and tablets

Homepage featuring:

- venue overview
- food & drinks preview
- casino preview
- lodging information
- hours of operation
- location details

Dedicated pages for:

- Food & Drinks
- Casino

- Hotel information
- Events
- Gallery
- Contact & directions

Click-to-call hotel reservation contact integration

Photo gallery support for interior, exterior, and venue imagery

Google Maps location integration

Search-engine-friendly structure for improved local visibility

Foundation prepared for future booking system integration

Phase 1 Investment

\$2,400

Phase 2 — Online Room Booking System (Optional Upgrade)

This phase adds the ability for guests to request or reserve rooms directly through the website instead of calling.

Two implementation levels are available depending on how automated the reservation workflow should be.

Option A — Booking Request System

Guests submit stay details through an online form and receive confirmation after availability is reviewed.

Includes:

- reservation request form
- date selection
- guest information capture
- automated notification emails

- owner approval workflow

Estimated investment:

\$1,500

Option B — Full Online Booking with Payments

Guests can check availability and reserve rooms directly through the website.

Includes:

- availability calendar
- room inventory tracking
- reservation management
- Stripe payment integration
- deposit or full-payment support
- confirmation emails
- cancellation handling logic

Estimated investment:

\$3,500 – \$4,500

(depending on final workflow preferences)

Phase 3 — Events & Promotions System (Optional Upgrade)

Adds the ability to publish upcoming events and specials directly to the website homepage.

Ideal for:

- live music nights
- tournaments
- seasonal promotions
- holiday events
- community gatherings

Includes:

- event listing system
- homepage event highlights
- scheduled visibility dates
- easy update interface

Estimated investment:

\$900

Project Timeline

Phase 1 website development is typically completed within:

2–3 weeks

depending on photo availability and feedback timing.

Payment Structure

50% due at project start

50% due upon Phase 1 completion

Future phases may be completed at any time after launch.

Long-Term Flexibility

The Phase 1 website is intentionally structured to support future expansion without needing a redesign. This allows Basecamp to add online reservations, payment features, and event management tools when ready.